Rehabilitation Cost Estimate Tool - Mining New South Wales
Shoalhaven Coal Pty Ltd - Cullen Valley Mine

RCE Summary

SITE REGISTRATION

Complete the following fields prior to calculating the Security Deposit

Date of Estimate m Mine Name |Cu|\en Valley Mine |

Lease(s): [mL1455, ML1488, ML1556, ML1557 |
Lease Holder(s): [shoalhaven Coal Pty Ltd |

Term of RCE: l:l This is period of time over which the RCE amount will apply.
Date of last Security Deposit Review: This is the date of the most recent correspondence from the Department advising of the assessed deposit amount.
Amount of the last Security Deposit Review: This is the most recent assessed deposit amount as per the most recent correspondence from the Department (see above).
Current Security Deposit held by the Department: This is the current security deposit amount held by the Department.

: " : - Introduction of new RCE tool
List key changes since previous submission:

COST SUMMARY

M g Domain Type (o153 Comments

Infrastructure Area $ 1,913,637
Infrastructure - Mine Entries $ -

Beneficiation Facility $ 113,567
Tailings Storage Facilities $ -

Water Management Area $ 13,580
Overburden Emplacement Area $ -

Active Mining Area (Open Cut Void) $ 726,211
Underground Mining Areas $ -
Exploration $ -

Sub-total $ 2,766,996

Other and Sundry $ 450,480

Sub-total $ 450,480

Subtotal - all except Exploration S 3,217,476
Subtotal - Exploration | s -

Subtotal - all User $ 3,217,476

Contingency (Mining) | 30%} | $ 965,243
Contingency (Exploration only) | 15% { | $ =

Contingency Total $ 965,243

Grand Total (excluding GST)

Contingency for mining activities ok
Contingency for exploration activities ok



